

b.13

RESOLUTION NO. 17-507

In the matter of awarding contract to)
HD Supply Waterworks, LTD, Ashland, Ohio)
in the amount of \$173,673.44 for the Pheasant)
Run Water Meter Replacement, Sanitary Sewer)
Improvement #125)

August 2, 2017

WHEREAS, Ken Carney, Lorain County Engineer, by letter dated July 27, 2017 submitted the following:

“On April 12, 2017 Commissioners adopted Resolution No. 17-239 to proceed with the construction of Sanitary Sewer Improvement No. 123, 124 and 125 as a part of the Lorain County General Sewer District as provided in the Resolution of Necessity #17-134 adopted February 22, 2017.

Bids were advertised for and received on July 25, 2017 for Pheasant Run Water Meter Replacement, Sewer Improvement #125. The respondents to this bid were:

HD Supply Waterworks, LTD	\$173,673.44
Neptune Equipment Co.	\$220,000.00

The low bid was below the Engineer’s estimate of \$262,000.00. Bids were checked for mathematical correctness and one issue was found. Neptune Equipment Company bid did not include the contingency amount in their bid total. The corrected bid total is reflected above and did not have any effect on the outcome of the results.

Based on the review and recommendation by K. E. McCartney & Associates we are requesting the Board of Commissioners award contract to HD Supply Waterworks, LTD., Ashland, Ohio for the Pheasant Run Water Meter Replacement, Sewer Improvement #125, in the amount of \$173,673.44.

After completion of the project, the cost for this improvement shall be calculated by the Lorain County Sanitary Engineer and assessments to be 2/3 collected over the first 20 years and 1/3 collected over the next following ten years.

Thank you for your cooperation with this project.”;

NOW, THEREFORE, BE IT RESOLVED by the Board of Lorain County Commissioners, that based upon bids received, reviewed and recommendation by the Lorain County Engineer in letter dated July 27, 2017 we do hereby award contract to HD Supply Waterworks, LTD, Ashland, Ohio in the amount of \$173,673.44 for the Pheasant Run Water Meter Replacement, Sanitary Sewer Improvement #125, LaGrange Township and the Village of LaGrange, Ohio.

This was the lowest and most responsive bid received and complied with all specifications.


BE IT FURTHER RESOLVED, that we hereby issue a Notice to Proceed letter effective on or about August 21, 2017 and work will be completed on or before April 1, 2018 for the above noted project.

FURTHER BE IT RESOLVED we hereby authorize the County Administrator to notify the County Auditor to release retainage at the completion of the project.

Motion by Kokoski, seconded by Kalo to adopt Resolution. Upon roll call the vote taken thereon, resulted as: Ayes: all.

Motion carried.

I, Theresa L. Upton, Clerk to the Lorain County Board of Commissioners do hereby certify that the above Resolution No. 17-507 is a true copy as it appears in Journal No. 17 on date of August 2, 2017



Theresa L. Upton, Clerk